
Warehouse Data Sharing Implementation Exhibit

To enable Client’s use of the Services, Built and Client will collaborate to implement the Warehouse Data Sharing service included on
Client’s Order Form (“Implementation” or “Implementation Project”). Nothing created by Built pursuant to this Agreement constitutes a
work made for hire.

1. Responsibilities of the Parties. Each Party will provide the resources necessary to complete the Implementation of this Service
including, without limitation, assigning key human resources, validating the timeline based on the availability of resources, providing
necessary documents and materials, responding promptly to information requests, and promptly participating in user testing. Client
will also ensure that all relevant Client systems are backed up prior to the start of the Implementation of this Service and remain
responsible for internal management and decisions, and communicate with all users about the adoption of Built. Project delays related
to the Client’s delays (i.e. Client’s pace of decision-making, Client’s lack of resourcing, etc.) may result in additional fees.

2. Implementation Phases. The table below provides an overview of the Implementation of this Service including a description of the
activities and responsibilities for each phase. Some of the activities are iterative and will be repeated as necessary, and some phases
and activities may be performed concurrently. Client and Built will collaborate in good faith to complete the Implementation of this
Service in a timely and workmanlike manner. Implementation work will be conducted during Built’s business hours, excluding U.S.
federal holidays. Implementation work will be performed remotely at each Party’s location and meetings will be virtual.

Implementation
Phases

Description Resources

Planning Kickoff: The initial contact will be a kickoff call with the Client team, the Built sales
executive, and the Built Data Platform team. This call can include but may not be limited
to the following topics:

Approvals: Client will raise any internal processes and/or approvals that need to be met
prior to CLA system go-live.

Client Team:
Project Manager
Internal Data
Warehouse
Owner/
Administrator
Technical Team
Leads
Built Team:
Account
Executive
Data Engineering
Manager
Data Engineer
Client Success
Manager

System
Configuration

The Client and the Built Data Implementation Manager will finalize the target state of
data syncing and configure the data syncing process to support the target state. The
Data Platform team will work with the Client to configure their database to receive data
from Built. Client shall be responsible for providing requisite resources for IT
configuration.

Client Team:
Project Manager
Internal Data
Warehouse
Owner/
Administrator

High-level Project timelines

Data request follow-up information

Client Warehouse Implementation Project overview



Built Team:
Data Engineering
Manager
Data Engineer
Others as needed

Data Load &
Validation

Built will execute the process of selecting, preparing, extracting, transforming, and
transferring data from Built’s system of record to the Client’s database. Built and Client
will partner to validate the accuracy and completeness of the data that has been
received.

Client Team:
Project Manager
Internal Data
Warehouse
Owner/
Administrator
Others as needed
Built Team:
Data Engineering
Manager
Data Engineer
Others as needed

Ongoing
Communication
of Schema
Changes

Built will inform Client at least one (1) week before any schema changes, other than
column additions, ("Breaking Changes") are made to models and will keep both the old
and new version of models syncing to Client's data lake for one month after each
Breaking Change. Each communication will include the date that the new models will be
available for the first time and the date the old models will be updated for the last time.
Built will inform the customer no less than forty-eight (48) hours before adding any
columns to existing models. However, the addition of columns is not considered a
Breaking Change.
Built will continue to maintain the data dictionary object as the source of truth for all
column definitions.

N/A


